STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 14

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS SND

Bl D RANK

FUND TOTAL

08/ 29/ 02
07-002104
07-LA-60-3.1/5.0

ENG NEERS EST

Bl D TOTAL

2,485, 705. 00

2, 666, 666. 00

2,671, 206. 08

2,791, 297. 00

2,892, 538. 97

D SUMMARY

I N LOS ANGELES COUNTY NEAR
LOS ANGELES FROM 0.1 KM EAST OF
I NDI ANA STREET OVERCROSSI NG TO
0.1 KM EAST OF SUNCLE DRI VE

SCUNDWALLS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D ACNH- P060-(119)E

Bl D245
PAGE 1
08/ 30/ 02
CONTRACT CCODE 'C '
72 CONTRACT | TEMS

HB311
2,866, 000. 00 AMOUNT UNDER

Bl DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%

TOTAL NUMBER OF WORKI NG DAYS 240

380, 295. 00

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

D W PONELL CONSTRUCTI ON I NC

P O BOX 1406
FONTANA CA 92334-1406

ORTI Z ENTERPRI SES | NCORPCRATED

6 CUSHI NG STE 200
I RVINE CA 92618

SEMA CONSTRUCTI ON | NC

2 SOUTH PO NTE DRI VE STE 295
LAKE FOREST CA 92630

M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC

133 NORTH PI XLEY STREET
ORANGE CA 92868

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 EAST STEEL ROAD

COLTON CA 92324

FAX

FAX

FAX

FAX

FAX

909 356- 8880
00532499
909 356-1299

949 753-1414
00467088
949 753-1477

949 470- 0500
00657770
949 829-0100

714 538-5156
00743775
714 538-5157

909 824-0393
00732806
909 824-8919

PERCENT UNDER EST 13. 27



07-002104
07-LA-60-3
08/ 29/ 02

2,927,707. 20

3

J MC LOUGHLI N ENG NEERI NG
CO I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730

Bl D245
PACE 2
08/ 30/ 02

909 944-1037
00676575
FAX 909 944-3112



07-002104
07-LA-60-3
08/ 29/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

08/ 30/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C L CONSTRUCTI ON
POVONA CA

G L M CONTRACTORS
REDLANDS CA

J F L ELECTRIC
LOS ANGELES CA

L JOHNSON
HAWTHORNE CA

R K ALLEN LANDSCAPE
Pl SMO BEACH CA

SULLY M LLER
ANAHEI M CA

SUPER SEAL AND STRI PE
FI LMORE CA

CONCRETE BARRI ER

REI NFORCI NG STEEL

ELECTRI CAL

MASONRY

| RRI GATI ON

ASPHALT CONCRETE

STRI PI NG



07-002104 Bl D245

07-LA-60-3 PAGE 4

08/ 29/ 02 08/ 30/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACL BARRI ER RAI L ( PARTI AL)
POVONA CA
ACACI A LANDSCAPE LANDSCAPI NG
SANTA BARBARA CA
ALCORN FENCE FENCI NG
SUN VALLEY CA
FRANKLI N STEEL REBAR
SANTA FE SPRI NGS CA
J F L ELECTRIC ELECTRI CAL
LOS ANGELES CA
J V LAND CLEARI NG CLEARI NG AND GRUBBI NG
SAN DI MAS CA
L JOHNSON SOUNDWAL L
HAWTHORNE CA
MAHAFFEY Pl LI NG
COVPTON CA
SRD UNDERGROUND
YORBA LI NDA CA
SULLY M LLER ASPHALT CONCRETE PAVI NG

ANAHEI M CA



07-002104
07-LA-60-3
08/ 29/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

08/ 30/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
SUN VALLEY CA

AVBER STEEL
RI ALTO CA

APEX ENVI RONVENTAL
HUNTI NGTON BEACH CA

L JOHNSON
HAWTHORNE CA

MOCRE ELECTRI C
CORONA CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

SULLY M LLER
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

FENCI NG AND GUARD RAI L

REBAR

LEAD COVPLI ANCE AND EXCAVATI ON

MASONRY BLOCK

ELECTRI CAL

LANDSCAPI NG AND | RRI GATI ON

ASPHALT CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

G L M CONTRACTORS
REDLANDS CA

J F L ELECTRIC
LOS ANGELES CA

R K ALLEN
Pl SMO BEACH CA

CONTI NUED ON NEXT PAGE

| TEMS 36, 37, 40, 46, 47, 49 THRU 51, 61 AND 62 (PARTI AL)

I TEMS 66 THRU 71 (PARTIAL)

| TEMS 30 THRU 32 ( PARTI AL)



07-002104
07-LA-60-3
08/ 29/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

08/ 30/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

ITEMS 4 THRU 7, 12, 13 AND 63 THRU 65 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE COVPANY
SUN VALLEY CA

G L M CONTRACTI NG
REDLANDS CA

J F L ELECTRIC INC
LOS ANGELES CA

J V LAND CLEARI NG COVPANY | NC
SAN DI MAS CA

L JOHANSON CONSTRUCTI ON
HAWTHORNE CA

R K ALLEN LANDSCAPE COVPANY
Pl SMO BEACH CA

SULLY M LLER CONTRACTI NG
ANAHEI M CA

SUPER SEAL AND STRI PE
FI LLMORE CA

GUARD RAIL AND FENCI NG

REI NFCRCI NG STEEL

ELECTRI CAL

CLEARI NG AND GRUBBI NG

SOUNDWAL L

LANDSCAPI | NG

PAVI NG

STRI PI NG



07-002104
07-LA-60-3
08/ 29/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

08/ 30/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AVBER STEEL
RI ALTO CA

CROMN FENCE
SANTE FE SPRI NGS CA

J V LAND CLEARI NG CO
SAN DI MAS CA

MAHAFFEY DRI LLI NG
COVPTON CA

R D CONSTRUCTI ON
CORONA CA

R K ALLEN CONSTRUCTI ON
Pl SMO VEACH CA

REYCON
SANTA PAULO CA

SULLY M LLER CONTRACTOR
ANAHEI M CA

SUW T ELECTRI C
CLOVI S CA

REI NFCRCI NG STEEL

VETAL BEAM GUARD RAI L

CLEARI NG AND GRUBBI NG

DRI LLI NG ( PARTI AL)

CONCRETE ( PARTI AL)

LANDSCAPI NG

MASONRY

ASPHALT

ELECTRI CAL



07-002104 Bl D245

07- LA- 60- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 29/ 02 08/ 30/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL-1.8) M 730 25. 00 18, 250. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
4 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 990 5. 00 4, 950. 00
5 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 12 50. 00 600. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 61 35. 00 2,135. 00
7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 55 5. 00 275. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 590 40. 00 23, 600. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 58 350. 00 20, 300. 00
10 (S) 150608 REMOVE CHAI'N LI NK FENCE M 750 20. 00 15, 000. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 130 20. 00 2, 600. 00
12 150710 REMOVE TRAFFI C STRI PE M 210 4.00 840. 00
13 150722 REMOVE PAVEMENT MARKER EA 200 1. 00 200. 00
14 150742 REMOVE ROADSI DE S| GN EA 1 50. 00 50. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 390 8. 00 3, 120. 00
16 150806 REMOVE Pl PE M 32 50. 00 1, 600. 00
17 150820 REMOVE | NLET EA 1 500. 00 500. 00
18 150821 REMOVE HEADWALL EA 1 400. 00 400. 00
19 152641 MODI FY S| GN' STRUCTURE LS LUMP SUM 4, 000. 00* 4,000. 00
20 153214 REMOVE CONCRETE CURB M 58 15. 00 870. 00
21 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 13, 000. 00* 13, 000. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 40, 000. 00* 40, 000. 00
23 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 590 75. 00 44, 250. 00
(AERIALLY DEPCSI TED LEAD)
24 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 20, 000. 00* 20, 000. 00
25 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z-2) VB 541 75. 00 40, 575. 00
(AERIALLY DEPCSI TED LEAD)
26 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 177 150. 00 26, 550. 00
27 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 253 60. 00 15, 180. 00
28 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 28 40. 00 1, 120. 00
VALL)
29 198001 | MPORTED BORROW VB 47 30. 00 1, 410. 00
30 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
31 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 2, 000. 00* 2, 000. 00
32 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
33 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 68 150. 00 10, 200. 00
34 260301 CLASS 3 AGGREGATE BASE VB 90 100. 00 9, 000. 00
35 390103 ASPHALT CONCRETE ( TYPE B) TONN 840 70. 00 58, 800. 00



07-002104 Bl D245

07- LA- 60- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
08/ 29/ 02 08/ 30/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 445 150. 00 66, 750. 00
Pl LI NG
37 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1,090 80. 00 87, 200. 00
Pl LI NG ( BARRI ER)
38 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 50 700. 00 35, 000. 00
39 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 305 700. 00 213, 500. 00
40 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 39 550. 00 21, 450. 00
(TYPE N)
41 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 128 400. 00 51, 200. 00
42 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 23.1 1, 000. 00 23, 100. 00
43 511106 DRI LL AND BOND DOWEL M 112 75. 00 8, 400. 00
44 (F) 513501 CONCRETE CLOSURE WALL M2 102 250. 00 25, 500. 00
45 515020 REFI NI SH BRI DGE DECK M2 27 150. 00 4, 050. 00
46 (SF)517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) MR 1,096 130. 00 142, 480. 00
47 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) M2 3, 527 200. 00 705, 400. 00
48 (S) 519120 JONT SEAL (MR 15 M) M 15 100. 00 1, 500. 00
49 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 60, 500 1.70 102, 850. 00
50 (SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 7,908 1.50 11, 862. 00
51 (SF)520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 26.4 10. 00 264. 00
52 650069 450 MM REI NFORCED CONCRETE Pl PE M 11 250. 00 2, 750. 00
53 650075 600 MM REI NFORCED CONCRETE PI PE M 16 300. 00 4, 800. 00
54 664014 450 MM CORRUGATED STEEL PI PE M 1.1 300. 00 330. 00
(1.63 MV THI
55 664019 600 MM CORRUGATED STEEL Pl PE M 7 350. 00 2, 450. 00
(1.63 MV THI CK)
56 731521 M NOR CONCRETE ( S| DEWALK) VB 22 350. 00 7, 700. 00
57 (SF) 750007 FRAVE AND GRATE EA 8 200. 00 1, 600. 00
58 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 115 20. 00 2, 300. 00
59 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 82 90. 00 7,380. 00
60 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 800. 00 800. 00
61 024453 CONCRETE BARRI ER ( TYPE 736 SV) M 360 280. 00 100, 800. 00
62 (F) 049096 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 140 170. 00 23, 800. 00
63 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 670 3.00 2, 010. 00
(BROKEN 10.98 M- 3.66 M
64 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 120 5. 00 600. 00
65 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 51 4.00 204. 00
66 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 35, 000. 00* 35, 000. 00
67 (S) 860792 COVMUNI CATI ON' CONDUI T ( BRI DGE) M 70 70. 00 4, 900. 00



07-002104 Bl D245

07-LA-60-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
08/ 29/ 02 08/ 30/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
68 (S) 029757 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 3, 000. 00~ 3, 000. 00
69 (S) 861088 MODI FY RAVP METERI NG SYSTEM LS LUWP SUM 25, 000. 00* 25, 000. 00
70 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00
71 869039 COMMUNI CATI ON PULL BOX EA 2 1, 700. 00 3, 400. 00
72 999990 MOBI LI ZATI ON LS LUMP SUM 240, 000. 00* 240, 000. 00

TOTAL 2,485, 705. 00



| TEM
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07-002104
07-LA-60-3
08/ 29/ 02

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
. 00*
. 00*
.00
. 00*
.00
.00
.00
.00
.00
13, 000.
3, 000.
62, 000.
120.

80.

65.

110.

90.
470.

1, 100.

00*
00*
00*
00
00
00
00
00
00
00

35040.
2500.
20600.
3960.
1200.
2440.
220.
44250.
22040.
7500.
4940.
420.
200.
240.
1950.
2080.
1000.
1000.
4000.
580.
13000.
40000.
153400.
5000.
135250.
7788.
12650.
1960.
1128.
13000.
3000.
62000.
8160.
7200.
54600.
48950.
98100.
23500.
335500.

SUMMARY

OF

REMA/

. 00*
. 00*
.70
.00
.40
.05
.00
.00
.30
.30
.25
.10
.00
.30
.00
.00
.00
. 00*
.00
. 00*
. 00*
.00
. 00*
.00
.00
.00
.00
.00
. 00*
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00

41464.
10000.
39100.
3663.
1440.
3257.
222.
19470.
21808.
7725.
5369.
682.
220.
275.
4407.
5440.
1100.
1590.
585.
2958.
13000.
40000.
81420.
8200.
81150.
16107.
40480.
2548.
4700.
10200.
1600.
42600.
10676.
7290.
59640.
89890.
100280.
9650.
198250.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

30. 00 21900.
8, 500. 00* 8500.
45, 000. 00* 45000.
6. 00 5940.
70. 00 840.
50. 00 3050.
2.00 110.
77.00 45430.
400. 00 23200.
12. 00 9000.
30. 00 3900.
5.00 1050.
1.00 200.
50. 00 50.
20. 00 7800.
50. 00 1600
750. 00 750
450. 00 450
14, 500. 00* 14500
35. 00 2030
13, 000. 00* 13000
40, 000. 00* 40000.
200. 00 118000.
10, 000. 00~ 10000.
200. 00 108200.
75. 00 13275.
75. 00 18975.
75. 00 2100.
75. 00 3525.
12, 300. 00* 12300.
2,500. 00* 2500.
57, 500. 00* 57500.
275.00 18700.
70. 00 6300.
65. 00 54600.
108. 00 48060.
87.50 95375.
550. 00 27500.
1, 100. 00 335500.

Bl D245
PAGE 11
08/ 30/ 02
FI FTH
Bl D AMOUNT
49. 00 35770.
7, 500. 00* 7500.
65, 000. 00* 65000.
3. 50 3465.
115. 00 1380.
26. 00 1586.
3.75 206.
56. 00 33040.
500. 00 29000.
10. 00 7500.
40. 00 5200.
3. 00 630.
1.00 200.
250. 00 250.
9. 00 3510.
56. 00 1792.
1, 000. 00 1000.
365. 00 365.
9, 500. 00* 9500.
7.00 406.
13, 000. 00* 13000.
40, 000. 00* 40000.
115. 00 67850.
8, 000. 00* 8000.
149. 00 80609.
85. 00 15045.
51. 00 12903.
98. 00 2744.
51. 00 2397.
20, 000. 00* 20000.
2,500. 00* 2500.
45, 500. 00* 45500.
200. 00 13600.
130. 00 11700.
72.00 60480.
150. 00 66750.
100. 00 109000.
600. 00 30000.
1, 000. 00 305000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71

72
TOT

07-002104

07-LA-60-3
08/ 29/ 02
SECOND

BI D AMOUNT
950. 00 37050. 00
420. 00 53760. 00
1, 400. 00 32340. 00
60. 00 6720. 00
280. 00 28560. 00
150. 00 4050. 00
79. 00 86584. 00
139. 00 490253. 00
100. 00 1500. 00
2.50 151250. 00
2.00 15816. 00
10. 00 264. 00
200. 00 2200. 00
400. 00 6400. 00
200. 00 220. 00
200. 00 1400. 00
300. 00 6600. 00
500. 00 4000. 00
10. 00 1150. 00
84. 00 6888. 00
700. 00 700. 00
390. 00 140400. 00
210. 00 29400. 00
1.00 670. 00
2.00 240. 00
4.00 204. 00
37, 000. 00* 37000. 00
180. 00 12600. 00
1, 000. 00* 1000. 00
26, 000. 00* 26000. 00
46, 000. 00* 46000. 00
1, 000. 00 2000. 00
253, 101. 00* 253101. 00
2, 666, 666. 00

SUMMARY

OF REMA
THI RD
Bl D AMOUNT

435. 00 16965
400. 00 51200

1, 550. 00 35805
103. 00 11536
270. 00 27540
65. 00 1755.

158. 00 173168.
202. 00 712454.
127. 00 1905.
2.75 166375.

1.75 13839.

2.20 58.

356. 00 3916.
400. 00 6400.

1, 380. 00 1518.
390. 00 2730.
350. 00 7700.

1, 300. 00 10400.
26. 00 2990.

92. 00 7544.
820. 00 820.
300. 00 108000.
167. 00 23380.
2.35 1574.

5.45 654.

4.35 221.

39, 200. 00* 39200.
550. 00 38500.
2,200. 00* 2200.
26, 200. 00* 26200.
44, 000. 00* 44000.
1, 100. 00 2200.
140, 000. 00* 140000.
2,671, 206. 08

N |

N G

Bl DDERS
FOURTH
Bl D AMOUNT

775. 00 30225.
900. 00 115200.
1, 000. 00 23100.
30. 00 3360.
675. 00 68850.
295. 00 7965.
135. 00 147960.
190. 00 670130.
150. 00 2250.
2.50 151250.
1.50 11862.
10. 00 264.
196. 00 2156.
300. 00 4800.
150. 00 165.
250. 00 1750.
350. 00 7700.
450. 00 3600.
10. 00 1150.
100. 00 8200.
1, 000. 00 1000.
305. 00 109800.
225.00 31500.
5.00 3350.
5. 00 600.
10. 00 510.
43, 500. 00* 43500.
219. 00 15330.
1, 810. 00* 1810.
31, 550. 00* 31550.
51, 100. 00* 51100.
4,300. 00 8600.
50, 000. 00* 50000.
2,791, 297. 00

Bl D245
PAGE 12
08/ 30/ 02
FI FTH
Bl D AMOUNT
600. 00 23400
300. 00 38400
1, 750. 00 40425
50. 00 5600
240. 00 24480
160. 00 4320.
160. 00 175360.
225. 00 793575.
120. 00 1800.
1.75 105875.
1.20 9489.
5.30 139.
145. 00 1595.
200. 00 3200.
75. 00 82.
200. 00 1400.
300. 00 6600.
175. 00 1400.
13. 00 1495.
88. 00 7216.
780. 00 780.
250. 00 90000.
140. 00 19600.
2.25 1507.
5.30 636.
4.20 214.
33, 000. 00* 33000.
60. 00 4200.
870. 00* 870.
28, 500. 00* 28500.
55, 000. 00* 55000.
1, 500. 00 3000.
295, 000. 00* 295000.
2,892, 538. 97



07-002104 Bl D245

07-LA-60-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
08/ 29/ 02 08/ 30/ 02
| TEM SI XTH
Bl D AMOUNT

1 17.00 12410. 00

2 3, 400. 00* 3400. 00

3 120, 000. 00* 120000. 00

4 4.50 4455. 00

5 50. 00 600. 00

6 25.00 1525. 00

7 6. 00 330. 00

8 30. 00 17700. 00

9 350. 00 20300. 00
10 10. 00 7500. 00
11 38. 00 4940. 00
12 3. 00 630. 00
13 1.00 200. 00
14 70. 00 70. 00
15 6. 00 2340. 00
16 60. 00 1920. 00
17 800. 00 800. 00
18 600. 00 600. 00
19 4, 500. 00* 4500. 00
20 30. 00 1740. 00
21 13, 000. 00* 13000. 00
22 40, 000. 00* 40000. 00
23 80. 00 47200. 00
24 4,000. 00* 4000. 00
25 100. 00 54100. 00
26 65. 00 11505. 00
27 65. 00 16445. 00
28 85. 00 2380. 00
29 100. 00 4700. 00
30 10, 000. 00~ 10000. 00
31 2, 000. 00* 2000. 00
32 40, 000. 00* 40000. 00
33 100. 00 6800. 00
34 80. 00 7200. 00
35 70. 00 58800. 00
36 200. 00 89000. 00
37 120. 00 130800. 00
38 1, 100. 00 55000. 00
39 1, 100. 00 335500. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71

72
TOT

07-002104
07-LA-60-3
08/ 29/ 02

40, 000.
560.

2, 000.
26, 000.
45, 000.
1, 000.
280, 000.

164400. 00
705400. 00
2700. 00
127050. 00
7908. 00
79. 20
2420. 00
6080. 00
220. 00
1540. 00
13200. 00
1680. 00
2875. 00
6970. 00
800. 00
115200. 00
36400. 00
3350. 00
600. 00
255. 00
40000. 00
39200. 00
2000. 00
26000. 00
45000. 00
2000. 00
280000. 00

2,927,707. 20

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 14
08/ 30/ 02



